



**BANGALORE ELECTRICITY SUPPLY COMPANY
LIMITED**

SECTION - V

SCHEDULE OF REQUIREMENT

Sl. No.	Material	Quantity	Delivery Schedule																										
1	Manufacture, Testing and supply of PSCC Pole - 9 Mtr Long, 200 Kg WL	16000 Nos.	The delivery schedule is indicated as below and will be intimated in Purchase Order also and the successful bidder shall adhere to the delivery schedule of the Purchase Order for supplying the materials in Davanagere Circle jurisdiction. <table><tr><th>Month</th><th>Total No of poles to be supplied</th></tr><tr><td>1st Month</td><td>1350</td></tr><tr><td>2nd Month</td><td>1350</td></tr><tr><td>3rd Month</td><td>1350</td></tr><tr><td>4th Month</td><td>1350</td></tr><tr><td>5th Month</td><td>1350</td></tr><tr><td>6th Month</td><td>1350</td></tr><tr><td>7th Month</td><td>1350</td></tr><tr><td>8th Month</td><td>1350</td></tr><tr><td>9th Month</td><td>1350</td></tr><tr><td>10th Month</td><td>1350</td></tr><tr><td>11th Month</td><td>1350</td></tr><tr><td>12th Month</td><td>1150</td></tr></table>	Month	Total No of poles to be supplied	1 st Month	1350	2 nd Month	1350	3 rd Month	1350	4 th Month	1350	5 th Month	1350	6 th Month	1350	7 th Month	1350	8 th Month	1350	9 th Month	1350	10 th Month	1350	11 th Month	1350	12 th Month	1150
Month	Total No of poles to be supplied																												
1 st Month	1350																												
2 nd Month	1350																												
3 rd Month	1350																												
4 th Month	1350																												
5 th Month	1350																												
6 th Month	1350																												
7 th Month	1350																												
8 th Month	1350																												
9 th Month	1350																												
10 th Month	1350																												
11 th Month	1350																												
12 th Month	1150																												

**Sd/-
General Manager
(Ele.),
Procurement, BESCOM**